

U.S. Office of Personnel Management

1. Project Title: STRATEGIC PLANNING FOR IVT		2. OPM Contract Number: OPM-97-1234	3. Vendor ID: TM1234	4. Page: 1 of 1
5. Project Code: B80BT999	6. PO Number: 01-BH12121	7. Contractor Name and Address: General Contractor, Inc. 1500 Courthouse Road Arlington, VA 22209		
8. WO Number: 285001	9. Amendment: 00			
10. Accounting Data: X B80B TB80BT 255900 000 01				
11. Date Created: 10/22/2000	12. Date Amended:	13. Due Date: 02/28/2001	14. Amended Due Date:	
15. OPM Project Manager: Jane Smith, (202) 312-7249		16. Agency Contact: John Jones, (202) 555-2345		

Work Schedule:

Accomplish the following task(s) as described in the Management Plan titled DSMC HYPERTEXT GUIDE, dated June 5, 1999. This work order requires the following deliverable(s):

Task Number: 1.1
Task Title: TEST AND FINALIZE HYPERTEXT DOCUMENT
Task Deliverable: FINAL PROTOTYPE HYPERTEXT DOCUMENT

Cost Schedule:

01A1	SR ANALYST/PRINCIPAL INVESTIGATOR	3.0 DAYS	\$ 1,575.00
02A1	JR ANALYST/PRINCIPAL INVESTIGATOR	0 DAYS	
03A1	INSTRUCTIONAL TECHNOLOGIST	2.0 DAYS	850.00
04A1	JUNIOR INSTRUCTIONAL TECHNOLOGIST	0 DAYS	
05A1	SR ANALYST/BUSINESS PROC REENG	0 DAYS	
06A1	MANAGEMENT ANALYST	0 DAYS	
07A1	SYSTEMS ANALYST	5.0 DAYS	1,500.00
08A1	COMPUTER PROGRAMMER	1.0 DAYS	375.00
09A1	TECHNICAL EDITOR	0 DAYS	
10A1	GRAPHIC ARTIST	0 DAYS	
11A1	TRAINING INSTRUCTOR	0 DAYS	
12A1	CLERK TYPIST/WORD PROCESSOR	1.0 DAYS	<u>175.00</u>
	FIXED PRICE FOR LABOR		\$ 4,475.00
	VIDEO PRODUCTION COST		
	FIXED PRICE FOR TRAVEL		
	SEPARATELY-PRICED ITEMS		<u> </u>
	Total Amount		\$ 4,475.00

17. Signature:	18. Date Issued: 10/22/2000	19. Telephone: (202) 606-5500
20. Name: Joan R. Williams	21. Title: Contracting Officer's Representative	